

ADDENDUM No. 1

Date: February 12, 2008

Health Care Facility Improvement Program
California State Prisons – Avenal State Prison

Clarifications, corrections, modifications, deletions, or additions included in this addendum shall be incorporated into the Request for Proposal documents as noted. Data included herein supersedes previously issued data, otherwise, the Request for Proposal and other documents shall remain unchanged.

Contractors are hereby notified that this addendum shall be taken into consideration in submitting bids/proposals for the above project. Contractors are required to acknowledge receipt of this and previous addendum in the cover letter of their Proposal.

CONTENTS
ADDENDUM ITEMS

INDEX		<u>PAGE 1</u>
<u>ITEMS:</u>		
1-1	GENERAL INFORMATION Additions	<u>PAGE 2</u>
1-2	SITE PLAN EXHIBIT Replacement	<u>PAGE 2</u>
1-3	CIVIL ENGINEERING SCOPE OF WORK, Clarification	<u>PAGE 2</u>
1-4	CONTACT PERSON & SUBMITTAL OF PROPOSALS Addition	<u>PAGE 2 & 3</u>

ATTACHMENT:

Site Plan, Addendum No. 1, dated 2/12/2008

ADDENDUM NO. 1

February 12, 2008

Page 1 of 4

Civil Engineering & Surveying Proposal
Avenal State Prison

California Prison Health Care Receivership Corporation

REQUEST FOR PROPOSAL

GENERAL INFORMATION

1-1 **Add the following Time line/Schedule of Activities:**

The following timeline is anticipated in the selection, contract execution and implementation for the scope of work of this RFP.

Receipt of RFPs:	February 15, 2008
Review and Selection:	February 22, 2008
Contract Execution:	February 29, 2008
Conduct & Submit Prelim. Survey:	March 3 - 27, 2008
Finalize & Complete Survey:	April 10, 2008
Initiate Civil Engineering:	March 10, 2008
Preliminary (90%) Civil:	April 11, 2008
Complete Civil (100%):	April 24, 2008
Construction duration:	8 months

1-2 **Site Plan Exhibit**

Replace the attached site plan in its entirety with that included in this addendum. Scale is corrected to read, **1" – 400'-0"** Dimensions are doubled to reflect corrected scale.

CIVIL ENGINEERING SCOPE OF WORK, Construction Administration

1-3 Item 16 of Civil Engineering Scope of work, revise the following items:

- f) Prepare record drawings **from contractor mark-ups.**
- ~~g) Hand mark-up mylar, and~~ (delete item g) from scope of work

CONTACT PERSON & SUBMITTAL OF PROPOSALS

1-4 **Add the Contact Person and Submission Information:**

All correspondence and submission of Proposals should be directed to:

Ms. Kimberly Bobic
Vanir Construction Management, Inc.
980 Ninth Street, Suite 900
Sacramento, CA 95814
(805) 249-0911 FAX: (805) 541-1940
kimberly.bobic@vanir.com

ADDENDUM NO. 1

February 12, 2008

Page 2 of 4

Civil Engineering & Surveying Proposal Avenal State Prison

California Prison Health Care Receivership Corporation

REQUEST FOR PROPOSAL

All proposals shall be received no later than February 15, 2008, prior to 5:00 pm. Proposal submission in electronic format is preferred. E-mailed and fax transmissions will additionally be accepted.

END OF ADDENDUM

ADDENDUM NO. 1


February 12, 2008

Page 3 of 4


**Civil Engineering & Surveying Proposal
Avenal State Prison**

California Prison Health Care Receivership Corporation

1/16/2008 1:05:02 PM



- Site 1, Complex Yard Clinics 1 & 2
- Site 2, Complex Yard Clinics 3 & 4
- Site 3, Complex Yard Clinics 5 & 6
- Site 4, New Medical Supply Warehouse
- Site 5, Modular Services Administrative Building



CALIFORNIA
PRISON HEALTH CARE
RECEIVERSHIP CORP.

Health Care Facility Improvement Program
California State Prison - Avenal



Civil Engineering & Surveying Proposal