
 
 
      Joint Venture 
 
 
TO:   ALL INTERESTED PARTIES – VIA EMAIL DISTRIBUTION 
  
FROM:    URS/BLL Joint Venture - Contracts and Procurement Manager 
    
REGARDING: ADDENDA #5: MANDATORY PRE-SUBMITTAL CONFERENCE 
 1 – PRE-SUBMITTAL CONFERENCE AGENDA 
 2 – CO-OPETITION QUESTIONS – QUESTIONS & ANSWERS 

THROUGH MAY 10, 2008 
 3 – TEAM SIGN-IN LIST 
 4 – ATTENDEE SIGN-IN LIST  
 

REQUEST FOR QUALIFICATIONS/PROPOSAL FOR 
INTEGRATED PROJECT DELIVERY (“IPD”) & DESIGN BUILD SERVICES 

WWW.CPRINC.ORG 
 
DATE:   May 15, 2008 
 
 
Attached please find the following: 
 
1 – PRE-SUBMITTAL CONFERENCE AGENDA 
 
2 – CO-OPETITION QUESTIONS – QUESTIONS & ANSWERS THROUGH 

MAY 10, 2008 
 
3 – TEAM SIGN-IN LIST 
 
4 – ATTENDEE SIGN-IN LIST 
 
NOTE: ALL QUESTIONS ASKED AND ANSWERED AT THE PRE-
SUBMITTAL CONFERENCE ARE CONSIDERED “OFF-THE-RECORD” 
UNLESS THEY ARE SUBMITTED IN WRITING TO THE EMAIL ADDRESS 
LISTED BELOW AND ANSWERED IN WRITING VIA ADDENDA TO THE 
SOLICITATION. 
 
Please submit any questions regarding the Solicitation in writing to: CPR-IPD-
RFQP@URSBLLJV.COM  
 
If you have received this communication but did not receive the RFQP referenced above 
and would like to, please submit a request in writing to the email box listed above. 
 
If you would like to be taken off the distribution list, please send a request to the email 
box listed above. 
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Mandatory Pre-submittal Conference



Agenda
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1. Confirmation of Attendance

2. RFQP Schedule 

3. Funding Legislation 

4. Sites 

5. Co-opetition Form of Agreement 

6. IPD Design-Build Form of Agreement 

7. Co-opetition Schedule and Work Plan 

8. Co-opetition Space 
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RFQP Schedule

Activity Date

• Deadline for questions:  Thurs 5/22/08
• Final Addendum:  Fri 5/30/08 
• RFQP Submittals Due:  Mon 6/9/08
• Short-List IPD Teams:  Thurs 6/12 thru Mon 6/23/08
• Interviews:  Mon 6/30/08 and Tues 7/1/08
• Announce Selection of 3 IPD Teams:  Mon 7/7/08
• Negotiate / Execute Agreements:  Mon 7/7/08 thru Fri 7/25/08  
• NTP for Co-opetition:  Mon 7/28/08
• “Soft” start:  Mon 7/28 thru Fri 8/1/08
• “Hard” start:  Mon 8/4/08 thru Fri 10/31/08
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Funding Legislation

Senate Bill No. 1665

Provisions:
• $6.9B Lease Revenue Bonds and $100M General Fund
• “…to take effect immediately as an urgency statute…”
• “…contracts based upon a value-based, competitive negotiation process…”
• “…primary selection criteria (are) the demonstrated competence and

qualifications for the studying, planning, design, developing, construction,
rebuilding, improvement, or repair; or any combination thereof, of the 
Prison Health Care Construction Program…”

Status
• Approved by State Senate
• At State Assembly for approval
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Sites

Northern California
• Deuel Vocation Institution – Tracy (DVI)
• California State Prison – Sacramento (Folsom) (CSP-SAC)
• California State Prison – Solano/Vacaville (SOL)
• Northern California Youth Correctional Center – Stockton (NCYCC)

Southern California
• R.J. Donovan Correctional Facility – San Diego (RJD)
• Ventura Youth Correctional Facility – Camarillo
• California Institution for Men – Chino (CIM)  
• Fred C. Nelles Juvenile Correctional Facility – Whittier ON HOLD



Forms of Agreement 
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Co-opetition Form of Agreement
• Complete and to be distributed this week by Addendum.

IPD Design-Build Form of Agreement
• To be distributed in about four weeks to the 3 selected IPD Teams

for review and comment.  



Co‐opetition
 

Schedule, Work Plan and Space
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• SCHEDULE
• “Soft” Start:  week of 7/28/08   
• “Hard Start” Collaboration Phase:  8/4/08 thru 10/31/08
• Design-Build Submittals Preparation Period:  10/31/08 thru 11/20/08
• Design-Build Submittals Due:  11/20/08
• Evaluate/Select three (3) IPD Teams:  11/20/08 thru 12/15/08
• Negotiate/Execute Agreement:  12/15/08 thru 1/22/09
• Issue NTP for “First-Fastest” project:  1/22/09

• SPACE
• Negotiating lease for 12,000 sf on same floor in building where 

URS/BLL JV offices are located.  
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Questions?

•

 

Q & A  

•

 

Questions regarding the RFQP must be submitted by 

 
email to: cpr‐ipd‐rfqp@ursblljv.com

The CPR reserves the right to processes expressed in the RFQP document.  
There is no public opening.

mailto:cpr-ipd-rfqp@ursblljv.com


Co‐Opetition
 

Questions

Questions and Answers Through 

May 10, 2008



Question #1

In order to reduce overall costs and allow all teams 
 to hit the ground running, will the URS/BLL team 

 provide a network infrastructure for the 3 selected 
 teams to utilize?

 
If not, it will cost in excess of $10‐

 20k per team for three independent networks that 
 will want / need to be linked to each other as well as 

 URS/BLL’s
 

existing network which is horribly 
 inefficient for a three month stint.

 
Since URS/BLL 

 likely has an IT expert and existing network it seems 
 most efficient to expand the existing for all teams to 
 use.



Question #1
 Answer

A meeting of the three successful DB team’s IT 

 representatives will be scheduled for several weeks prior to 

 the start of the Co‐Opetition.  Provided IT Infrastructure will 

 be comprised of a common 1gb Ethernet network behind a 

 firewall. VPN ports will be open with a data jack at each 

 cubicle.  Meeting rooms and other common areas will have at 

 least two data jacks.  There will be a DHCP server.  Static 

 TCPIP addresses will also be provided as needed.  Teams will 

 be free to place routers, additional switches and servers on 

 the network. A Common Data room will also be accessible by 

 each team with controlled access. Common Server and Data 

 storage as well as print, copy and fax service will be 

 determined during the initial Planning meetings. 



Question # 2

In order to determine furniture and any 
 required TI costs for our proposals for the Co‐

 opetition, can you provide floor plans for the 
 lease spaces the three teams will be 

 occupying?



Question # 2
 Answer

We are currently in final negotiations to sub‐
 lease space for the Co‐Op.  It would be 

 premature to share those with you now, but 
 as soon as we can we will.



Question # 3

What exactly will be provided in the lease 
 spaces for the teams to use (both individual 

 spaces and the common “War Room”
 

space)? 
 i.e., walls, floors & ceilings or will there be 

 furniture, desks, chairs, work tables, etc?



Question # 3
 Answer

The space we are in negotiations to obtain is 
 approximately 12,000 SF in total.  Each team 
 will be allocated approximately 2,500 SF of 

 dedicated space.  Each space will be finished 
 with power, lights, carpet, paint, high speed 
 internet and other resources.  There may be 
 some furniture depending on the outcome of 
 the lease negotiations.  As we obtain more 

 details those will shared with you at that time.



Question # 4

Will the teams be responsible for any costs 
 associated with the lease space including 

 utilities, rent, parking, common areas, 
 maintenance, etc?



Question # 4
 Answer

No.  The space we are acquiring is a full 
 service lease and the lease will be the 

 obligation of the CPR, not the IPD Teams.



Question # 5

According to the schedule posted in the RFQP 
 there is one week between the NTP and start 
 of the Co‐opetition

 
to mobilize, set‐up a 

 complete operational office and begin 
 work.

 
Is there any anticipation that the teams 

 will able to start mobilizing into the lease 
 space prior to 7/28 

 
so we can hit the ground 

 running on 8/4?



Question # 5
 Answer

We plan to allow the successful DB teams to 
 set up several weeks prior to the start on 8/4.  

 In fact we will strongly encourage that.



Question # 6

If we asked specific questions at the non‐
 mandatory Outreach conferences, should we 

 send them to this web address so they are 
 documented or should they be re‐asked at the 

 mandatory pre‐proposal conference? 



Question # 6
 Answer

All questions should be sent to the web 
 address in the RFQP.  That is the way we  

 ensure all participants see all questions and 
 answers.



Question # 7

Will there be a summary (Transcript) of Q & 
 A’s that are asked at the mandatory pre‐

 proposal conference issued as a follow‐up 
 addenda prepared by the URS/BLL team?



Question # 7
 Answer

URS/BLL will tape the session and produce 
 meeting notes for all participants.  There will 

 not be a detailed transcript developed or 
 distributed.   All questions must also be 

 submitted to the RFQP web address. 



Question # 8

On page 27 of 38 of the RFQP, the 6th
 paragraph down stated “All respondents are 

 requested to follow the order and format 
 specified below.”

 
There is not an order or 

 format specified below.
 

Please clarify.



Question # 8
 Answer

The format to follow is actually before the list 
 you are citing here.  Sorry for the confusion.



Question # 9

Please clarify the deliverable at the end of the Co‐
 opetition. Per page 14, bottom of the first 

 paragraph, it states that a deliverable is a final 
 competitive proposal whereas per page 19, Co‐
 opetition

 
deliverable #4 is a Maximum expected cost 

 model. Is the deliverable a GMAX, Lump Sum, or as 
 stated a “Cost Model”?

 
Moving beyond that will the 

 First Fastest contract, and 2 following contracts, be 
 Lump Sum, GMAX or “Target Cost Model Contracts”
 with incentives to reduce costs below the target cost 

 model? 



Question # 9
 Answer

The form of agreement is still being developed 
 for delivery of First Fastest facility.  We are 

 considering EMP, GMP and other possibilities.  
 We also plan to have a conversation with the 

 three selected IPD teams about incentives. 
 We

 
expect all three teams to produce cost 

 models for the First Fastest facility.  The cost 
 model will be one factor used to select the 

 team for First Fastest.
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Navigant Consulting 
Debbie Hoffman  Navigant Consulting 
 
WWCOT 
Vern Fergel  WWCOT  
 
Parsons 
Joe Cabral Parsons 
 
The Walsh Group 
Bill Ernstrom The Walsh Group 
 
Hunt / Rosser / RBF / Integrus / Lionakis 
Phil Sloyan Hunt Construction Group 
Joy Holland Rosser International 
Brook Ostrom RBF Consulting 
John Cuddy Integrus 
Don Mariano Lionakis 
Don McAlister  Lionakis 
 
Heery / Rudolph & Sletten 
Robert York Heery Intl 
Jeff Russell R&S 
Scott Pinkerton  Heery Intl 
Jon Foad  R&S 
Denise Boubour Heery Intl 
John Leveine R&S 
Doug Graham Heery Intl 
Roland Maldonado 
Jim Mueller KMD 
Roger Soneja Simplex CM 
Mary Miello R&S 
Cathey Cilek KMD 
 
Turner / Webcor IPD Team 
Gary Todd Turner 
Steve Newburn Webcor 
Les Sadler Collins Electrical 
Kevin E. Gini Collins Electrical 
Nick Devenney Devenney Group Ltd Architects 
Tamara Clarke DLR Group 
Lynnette Morrison DLR Goup 
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Frank Roberts Durrant Justice 
Ann Seibert  Durrant Justice        
 
Turner / Webcor IPD Team (cont.) 
Steve Stonehouse Norment Security Group 
Mary McHatton Turner 
George Zettel Turner 
Christ Taylor  HMC Architects 
Mark Mourney Psomas 
Bob Mauck Ghfari 
 
Clark / McCarthy / HDR / HGA 
Bobby Hood Clark 
Jeff Goodale HDR 
Steve Dell Orto Clark 
David Wells McCarthy 
Frances Choun McCarthy 
Michael Ross HGA 
Joseph Madda HGA 
Tom Onnen HDR 
Ramesh Loharikar HDR 
Mark Carey HDR 
 
DPR / Boldt / Kiewit / Stantec / GKK 
Mark Cirksena 
Jay Harris  Boldt 
John Sealander Stantec Architecture 
Ron Migliori B&B S.E. 
Jim Hawk Rosendin 
Chad Coleman EcoLogic 
Victor Sanvido Southland Industries 
Praful Kulkarni GkkWorks 
Matt Hamel GkkWorks 
Gary Chapman Kiewit 
Dan Runte DPR 
Eric Lamb DPR 
Marc Wheeler Kiewit 
Jen Colosi BKF Engineers/Civil/Survey 
 
Hensel Phelps / HOK / HKS 
Andy Burdett   HPCC 
Jeff Bennett  HPPC 
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Bill Prindle HOK 
Kevin Bailey HKS 
Scott Wing HKS 
Maseer Ahmed TMAD TG 
Hensel Phelps / HOK / HKS (cont) 
Ken Bullard Berelectric 
Keith Campbell Boyel Eng 
Kevin Hook Control Air Conditioning 
Matt Weber Winzler & Kelly 
Paul Valdnzuela Sherwood Mech 
Clint Studebaker FM Booth DBC 
Phil Ball FM Booth DBC 
Dave Mandca Trunsbay Fire 
Ron Mitchell HPCC 
 



CPR RFQP For Integrated Project Delivery Design Build Services

Contact Person Firm Phone Email Address Specialty
Julia Skvaril Autodesk 415‐299‐7505 julia.skvaril@autodesk.com 111 McInnis Parkway, San Rafael, CA 94903 Other
Vince Amon Autodesk 414‐243‐6524 vince.amon@autdesk.com 4000 Civic Center Dr., San Rafael, CA 94903 Other
James McKenzie Autodesk  415‐306‐6694 james.mckenzie@autodesk.com 4000 Civic Center Dr., 3rd Fl., San Rafael, CA  94903 Other
Ken Bullard Berg Electric 760‐746‐1003 kbullard@bergelectric.com 650 Upper St, Escondido, CA 92029 Sub
Jennifer Colosi BKF Engineers/Civil/Survey 916‐556‐5801 jcolosi@bkf.com 980 9th St., Suite 1770, Sacramento, CA 95814 Eng
Keith Campbell Boyle Engineering/AECOM 559‐287‐6042 kcampbell@boyleengineering.com 1360 E Spruce Ave, Ste. 101, Fresno, CA 93720 Engr
Larry Summerfield Buehler & Buehler, Structural Engineers 916‐443‐8303 larrys@bbse.com 600 Q St., Sacramento, CA  Eng
Ron Migliori Buehler & Buehler, Structural Engineers 916‐443‐8303 rmiglo@bbse.com 600 Q St., Sacramento, CA  Eng
Eric Horn Buildpods/Conxtech 650‐619‐5339 eric@buildgc.com 24493 Clawiter Rd., Hayward, CA 94545 Sub
Man Phan Carrier Johnson 916‐764‐0981 mvp@carrierjohnson.com 1025 9th St., Sacramento, CA 95814 Arch
Allyson Gipson Chevron Energy Solutions 626‐340‐4700 agipson@chevron.com 150 E. Colorado Blvd., Suite 360, Pasadena, CA 91105 Other
Bobby Hood Clark Construction 510‐430‐1700 bobby.hood@clarkconstruction.com GC
Steve Dell'Orto Clark Construction 714‐429‐9779 stevedellorto@clarkconstruction.com 575 Anton Blvd., Ste 100, Costa Mesa, CA  92626 GC
Mark Robison Clark Pacific Precast 916‐371‐0305 mrobison@clarkpacific.com 1980 So. River Rd., West Sacramento, CA  95691 Sub
Les Sadler Collins Electrical co. 925‐7683‐1588 isadler@collinselectric.com 4395 Northgate Blvd., Sacramento, CA 95834 Sub, Eng
Kevin E. Gini Collins Electrical Co., Inc. 916‐567‐1100 kgini@collinselectric.com 4395 Worthgate Blvd., Sacramento, CA  95834 Sub, Eng
Kevin Hook Control Air Conditioning Corp 714‐777‐8600 khook@controlaiscorp.com 5200 E. LaPalma Ave., Anaheim, CA 95807 Sub
Pat Crosby Crosby Group 650‐367‐8100 patrick@crosbygroup.com 726 Main Street, Redwood City, CA 94063 Engr
Art Ross CYS Structural Engineers 916‐920‐2020 artr@cyseng.com 1760 Creekside Oaks Dr., #280, Sacramento, CA 95833 Eng
Dieter Siebold CYS Structural Engineers 916‐920‐2021 dieters@cyseng.com 1761 Creekside Oaks Dr., #280, Sacramento, CA 95833 Eng
Nancy Klinkhammer CYS Structural Engineers 916‐920‐2020 nancyk@cyseng.com 1760 Creekside Oaks, #280, Sacramento, CA  95833 Eng
Vic Golveo CYS Structural Engineers 916‐920‐2020 vicg@cyseng.com 1760 Creekside Oaks, #280, Sacramento, CA  95833 Eng
Joe Sutton Dasse Design, Inc. 415‐243‐8400 sutton@dasse.com 135 Main St., San Francisco, CA 94105 Eng
Nick Devenney Devenney Group Ltd., Architects 602‐954‐8798 ndevenney@devenneygroup.com 1500 E. B Arch
Lynnette Morrison DLR Group 602‐381‐8580 lmorrison@dlrgroup.com 6225 N. 24th St., #250 Phoeniz, AZ  85016 Arch, Eng
Tamara Clarke DLR Group 602‐381‐8580 tclarke@dlrgroup.com 6225 N. 24th St., #250 Phoeniz, AZ  85016 Arch
Dan Runte DPR Construction, Inc. 916‐568‐3434 danr@dprinc.com 2480 Natomas Park Drive, Ste. 100, Sacramento, CA  95833 GC
Eric Lamb DPR Construction, Inc. 650‐474‐1450 ericl@dprinc.com 1450 Veterans Blvd., Redwood City, CA 94063 GC
Mark Cikksena DPR Construction, Inc. 916‐568‐3434 markc@dprinc.com 2480 Natomas Park Drive, Ste. 100, Sacramento, CA  95833 GC
Sandi Graham DPR Construction, Inc. 916‐568‐3434 sandrag@dprinc.com 2480 Natomas Park Drive, Ste. 100, Sacramento, CA  95833 GC
Anne Seibert Durrant 602‐275‐6830 aseibert@durrant.com 410 N. 44th St., #800 Phoenix, AZ  85008 Arch
Frank Roberts Durrant 602‐275‐6830 froberts@durrant.com 410 N 44th St, Ste. 800, Phoenix, AZ 85008 A
Ann Siebert Durrant Justice 602‐275‐6830  aseibert@durrant.com 410 N 44th St, Ste. 800, Phoenix, AZ 85008 A
Chad Coleman EcoiLogic 916‐773‐8100 coleman@ecologic‐eng.com 3875 Atherton Road, Rockin, CA 95765 Engr
Marvin Autrey ECS 509‐483‐6215 marvin@ecs‐systems.com 2702 N Perry, Spokane, WA  99207 Engr
Craig Johnson Elmco & Associates 559‐300‐4668 cjohnson@elmcoassoc.com 8336 Valdez Avenue, Sacramento, CA  95828 Other
Craig Johnson Elmco & Associates 559‐300‐4668 cjohnson@elmcoassoc.com 8336 Valdez Avenue, Sacramento, CA  95828 Other
Marvin Awtry Engineered Control Systems 916‐663‐1173 marvin@eco‐system.com 6290 Nob Hill Dr, Newcastle, CA 95658 Sub
Phil Ball Frank Booth DBC 916‐878‐3824 philb@fmbdbc.com 4220 Douglas Blvd., Ste. 5, Granite Bay, CA 95746 Engr
Pat Buckley Gilbane Bldg, Co. 916‐893‐8782 cbuckley@gilbaneco.com 6265 Greenwich Dr., Suite 103, San Diego, CA 92122 GC 
Matt Hamel GKKWorks 916‐441‐5478 mhamel@gkkworks.com 1303 J Street, Sacramento, CA GC/A/O
Praful Kulkarni GKKWorks 949‐250‐1500 pkulkarni@gkkworks.com 2355 Main St, Ste. 220, Irvine, CA 92614 GC/A/O
Jeff Goodale HDR 773‐718‐ 5427 jgoodale@hdrinc.com 8550 W. Bryn Mawr, 900, Chicago, IL  60631 Arch
Ramesh Loharkidar HDR 773‐380‐7965 rloharik@hdrinc.com 8400 Bryn Mawr, Chicago, IL  A
Tom Onnen HDR 626‐584‐1727 tom.onnen@hdrinc.com 251 S. Lake Ave;, Suite 1000, Pasadena, Ca  91101 A
Denise Boubour Heery 323‐606‐4085 dboubour@heery.com 6420 Wilshire Blvd., 18th Fl, LA, CA  90048 Arch
Doug Graham Heery 323‐606‐4086 dgraham@heery.com 6420 Wilshire Blvd., 18th Fl, LA, CA  90048 Other
Monique Sacco Heery 916‐608‐2303 msacco@heery.com 1180 Iron Point Rd., #160, Folsom, CA  95639  Arch
Robert York Heery 323‐651‐1998 ryork@heery.com 6420 Wilshire Blvd., 18th Fl, LA, CA  90048 Arch
Scott Pinkerton Heery 916‐608‐2303 spinkert@heery.com 1180 Iron Point Rd., #160, Folsom, CA  95639  Arch
Ron Mitchell Hensel Phelps Construction 408‐452‐1800 rmitchell@henselphelps.com 226 Airport Pkwy, Ste. 150, San Jose, CA 95110‐1024 Sub
Andy Burdett Hensel Phelps Construction Co. 408‐‐452‐1800 aburdett@henselphelps.com 226 Airport Parkway, Suite 150, San Jose, CA  95110 GC
Andy Burdett Hensel Phelps Construction Co. 408‐‐452‐1800 aburdett@henselphelps.com 226 Airport Parkway, Suite 150, San Jose, CA  95110 GC
Jeff Bennett Hensel Phelps Construction Co. 408‐‐452‐1800 jbennett@henselphelps.com 226 Airport Parkway, Suite 150, San Jose, CA  95110 GC
Joseph Madda HGA Architects & Engineers 310‐557‐7645 Jmadda@hgs.com 1880 Century Park East, Ste. 608, Los Angeles, CA 90067 A
Michael Ross HGA Architects & Engineers 310‐557‐7601 mross@hgs.com 1880 Century Park East, Ste. 608, Los Angeles, CA 90067 A
Kevin Bailey HKS 214‐969‐3036 kbailey@hksinc.com 1919 McKinney Ave., Dallas, TX. 75201 Arch
Peggy Chiang HKS 415‐652‐0696 chiang@speakeasy.net A
Scott Wing HKS 415‐356‐3800  swing@hksinc.com 500 Howard St., Suite 450, San Francisco, CA. 94105 Arch
Chris Taylor HMC 909‐989‐9979 chris.taylor@hmcarchitects.com 3546 Concourse St., Ontario, CA  91764 Arch
Bill Prindle HOK 972‐655‐8920 bill.prindle@hok.com 2711 North Haskell Ave., Ste. 2250, LB 26, Dallas, TX  75204 Arch
Ron Wildermuth Hunt Construction  602‐225‐9500 rwildermuth@huntconstructiongroup.com 426 N. 44th Street, Phoenix, AZ GC
Joey Tomko Ideate 916‐868‐6908 joey.tomko@ideateinc.com 2520 Venture Oaks Way, Sacramento, CA 95833 Other
John Cuddy Integrus Architecture 509‐ 838‐8681 jcuddy@integrus.net 10 South Cedar, Spokane, WA  99204 Engr
David Tidwell ISI/Metroplex Control Systems 210‐391‐6170 dtidwell@isidet.com 4634 S Presa, San Antonio, TX  78223 Sub
Gary Chapman Kiewit 925‐686‐3030 gary.chapman@kiewit.com 5000 Marsh Drive, Concord, CA 94520 GC
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CPR RFQP For Integrated Project Delivery Design Build Services

Contact Person Firm Phone Email Address Specialty

Marc Wheeler Kiewit 925‐686‐3030 marc.wheeler@kiewit.com 5000 Marsh Road, Concord, CA  94520 Sub
Maria Leyva Kitchell 916‐698‐5459 mleyva@kitchell.com 2750 Gateway Oaks, Sacramento, CA O
Lisa McEvilly Kliman Sales 916‐379‐0784 lisa@klimansales.com 8560 23rd Ave, Sacramento, CA  95826 Water Conservation, Antimicrobial plumbing
Cathy Cilek KMD 925‐552‐0533 ccilek@aol.com Arch
Jim Mueller KMD 415‐398‐5191 mueller@kmd_arch.com 222 Vallejo St., SF., CA.  94111 Arch
Joe Percia Lawson Design Build 916‐368‐0500 jpercia@lawsondb.com 3217 Ramos Circle, Sacramento, CA   Sub
Rodney Barbour Lawson Mechanical/ Design Build 916‐381‐5000 rbarbour@lawsonmechanical.com 6090 S. Watt Ave., Sacramento, CA  95829 Sub
Serge Peluso Legg Inc. 925‐605‐4500 speluso@legginc.com 4361 Technology Dr., Ste. D, Livermore, CA   Sub
Skip D'Orazio Legg Inc. 925‐605‐4514 sdorazio@legginc.com 4361 Technology Dr., Ste. D, Livermore, CA   Sub, Detention Equipment Contractor
Don Mariano Lionakis 916‐558‐1900 don.mariano@lionakis.com 1919 19th St., Sacramento, CA  95811 Arch
Don McAllister Lionakis 916‐558‐1900  don.mccallister@lionakis.com 1919 19th Street, Sacramento, CA  95811 A
Elaine Lu Lionakis 916‐558‐1900 elaine.lu@lionakis.com 1919 19th St., Sacramento, CA  95811 Arch, Eng, Other
Chad Johnston Mavelich Mechanical 510‐750‐3315  c.johnston@mavelich.com 8670 Younger Creek Dr, Ste. 100, Sacramento, CA 958238 Sub
David Wells McCarthy 916‐786‐3833 dwells@mccarthy.com 2241 Douglas Blvd., Suite 200 GC
Fances Choun McCarthy 415‐364‐1314 fchoun@mccarthy.com 343 Sansome Street, 14th FL, San Francisco, CA 94104 GC
Andrew D'Alfonso Morgner CM 818‐461‐8100 adalfonso@morgnerco.com 15260 Ventura Blvd., Suite 1080, Sherman Oaks, CA 91403 Sub,Eng,CM
Andrew Mazurek Navigant Consulting 312‐583‐3719 amazurek@navigantconsulting.com One California Plaza, 300 South Grand Ave,29th FL, Los Angeles CA 90071
Debbie Hoffman Navigant Consulting 949‐395‐1482 debbie.hoffman@navigantconsulting.com One California Plaza, 300 South Grand Ave,29th FL, Los Angeles CA 90071 Arch, Other
Steve Stonehouse Norment Security Group 925‐595‐6388 steve.stonehouse@normentind.com 125 Gandy Dancer, Ste. 140, Tracy, CA  95377 Sub
Michael Chegini Owen Group 949‐860‐4800 mchegini@ownegroup.com 20 Morgan, Irvine, CA 92618 Sub, Eng
Albert Perez Parsons 916‐576‐2761 alberto.perez@parsons.com 2495 Natomas Parkway, Ste. 600, Sacramento, Ca  95833 GC. Arch, Eng
Joe Cabral Parsons 916‐576‐2761 joseph.cabral@parsons.com No Address GC,A, Eng
Brook Ostrom RBF Consulting 916‐928‐5167 bostrom@rbf.com 2101 Arena Blvd., Suite 250, Sacramento, CA 95834 ENG
John Leveille Redwood City Electric 916‐774‐7138 jleveille@rcelectric.com 3017 Douglas Blvd., #300, Roseville, CA  95061 Sub
Rick McClain Redwood City Electric 707‐451‐7348 rmcclain@rcelectric.com 871 Cotting Ct., Suite I, Vacaville, CA 95688 Sub
Kyle Glankler Roebbelen 916‐939‐8309 kyleg@roebbelen.com 1241 Hawks Flight Court, El Dorado Hills, CA  95762 GC, Sub
Jim Hawk Rosendin Electric  408‐534‐2850 jhawk@rosendin.com 10881 N. Mabury Rd., San Jose, CA 95133 Sub
Larry Hollis Rosendin Electric  408‐793‐5056 lhollis@rosendin.com 10880 N. Mabury Rd., San Jose, CA 95133 Sub
Joy Holland Rosser Intl 210‐216‐6626 Jholland@rosser.com 524 W. Peachtree Street, Atlanta, GA A
Jon Foad Rudolph & Slette 916‐257‐4435 jfoad@rsconst.com 1504 Eureka Rd., Ste. 200, Roseville, CA  95661 GC
Jeff Russell Rudolph & Sutten 916‐257‐4439 jeff_russell@rsconst.com 1504 Eureka Road, Ste. 200, Roseville, CA 95661 GC
Mary Miello Rudolph @ Sutten 650‐280‐3060 mary‐miello@rsconstruction.net A
Mitch Roberts Sherwood Mechanical, Inc. 858‐679‐3000 mitch.roberts@sherwoodmechanicalinc.com 6630 Top Gun St., San Diego, CA 92121 Sub
Paul Valenzuela Sherwood Mechanical, Inc. 858‐679‐3001 paul.valenzuela@sherwoodmechanical.com 6631 Top Gun St., San Diego, CA 92121 Sub
Roger Soneja Simplex Construction Mgmt. 714‐458‐2251 rsoneja@simplex‐sm.com 970 N. Tustin Ave., #201, Anaheim, CA. 92807 Other
Kelly Smith Skanska USA 510‐285‐1811 kelly.smith@skanska.com 1999 Harrison St., Suite 1950, Oakland, CA 94612 GC
David Miller Southern Folger Detention 210‐240‐2050 Davidm@southernfolger.com 4634 S Presa, San Antonio, TX  78223 Sub
James Harris Southern Folger Detention 210‐531‐2719 jharris@southernfolger.com 4634 S Presa, San Antonio, TX  78223 Sub
Philip Ricks Southern Folger Detention 210‐531‐4158 PhilipR@southernfolger.com 4634 S Presa, San Antonio, TX  78223 Sub
Katherine Blume Southland Industries 714‐901‐5800 Kblume@southlandind.com 7421 Orangewood Ave, Garden Grove, CA 92841‐1420 Sub, Eng
Victor Sanvido Southland Industries 949‐440‐5027 vsanvido@southlandind.com 17941 Fitch, Irvine, CA  92614 Sub/Eng
John Sealander Stantec Architecture 415‐946‐6761 john.sealander@stantec.com 405 Howard St., 5th Fl., SF, CA  94105 Arch
Wagih S. Andraos STV Inc. 213‐236‐2544 wagih.andraos@stvinc.com 1055 W. 7th St., Los Angeles, CA   Arch, Eng
Michael Trzepacz Syska Hennessy Group 415‐288‐9060 mtrzepacz@syska.com 425 California St., Ste. 700, San Francisco, CA 9404 Engr
Trish Clark Syska Hennessy Group 858‐244‐0360 tclark@cyska.com 9665 Granite Ridge Dr #110, San Diego, CA 92123 Engr
Jay Harris The Boldt Company 916‐583‐5612 jay.harris@boldt.com 2150 River Plaza Dr., Sacramento 95833 GC
Pete Downes The Downes Company 703‐836‐5566 pd@thedownesco.com 909 Duke Street, Alexandria, VA  22314 Other
Bill Ernstrom The Walsh Group 312‐563‐5439 bernstrom@walshgroup.com 929 W Adams St., Chicago, IL 60607
Corey R. Cummings Tindall Corp. 916‐508‐4772 coreycummings@tindallcorp.com 6101 So. Land Park Dr., Sacramento, CA 95831 Sub
Gregg Riphagen Tindall Corp. 562‐343‐3669 greggriphagen@tindallcorp.com 3211 Woodstock Rd., Los Alamitos, CA  90720 Sub
Naseer Ahmed Tmad Taylor & Gaines 626‐351‐8881 x160 nahmed@tmadtg.com 320 N. Halstead, Pasadena, CA 911706 Eng
David Manica Transbay Fire 916‐03127 dave@transbayfire.com 2539 Del Monte St, West Sacramento, CA 95691 Sub
Brian Provencal Turley & Associates 916‐325‐1065 bprovencal@turleymech.com 1914 S. St., Sacramento, CA 95811 Eng
Gary Todd Turner 213‐219‐0634  gtodd@tcco.com 555 S Flower St, Ste. 4220, Los Angeles, CA  90071 GC
Mary McHatton Turner 317‐345‐4686 mmchatton@tcco.com GC
George Zettel Turner Construction 916‐201‐5721 gzettel@tcco.com 1211 H St., Sacramento, CA  GC
Steve Newburn Webcor Builders 415‐227‐1213 steve@webcor.com 951 Mariners Island Blvd., 7th Fl., San Mateo, CA  94404 GC
Jack Stackalis Whiting‐Turner Contracting 916‐355‐1355 jack.stackalis@whiting‐turner.com 1120 Iron Point Rd., #190, Folsom, CA  95630 GC
Bill McCutchan WHM 916‐284‐2977 nahctuccm@comcast.net 3193 Four Season Dr., El Dlorado Hills, CA 95762 Other
Matt Weber Winzler & Kelly 916‐372‐6606 mattweber@w‐and‐k.com 3410 Industrial Blvd, Ste. 102, W Sacremento, CA 95691 Engr
Vern Fergel WWCOT Arch. 209‐575‐1384 vernf@wwcot.com 809 Sylvan Ave., Modesto, CA  95350 Arch
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