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ADDENDUM #1 
 

December 16, 2013 
 

The following revisions are made to RFO #13-009-ITS with this Addendum.  All other 
terms and conditions of the RFO remain the same. 
 

COVER PAGE: 
Modify proposed term end date. 

 
The California Department of Corrections and Rehabilitation (CDCR), California Correctional 
Health Care Services (CCHCS), is requesting offers for a Technical Project Manager (PM) to 
provide expertise during the development and implementation of the Electronic Health Record 
System (EHRS). 
 
The proposed term of the ensuing Agreement is January 13, 2014, through  
January 12, 2017 June 30, 2015. CCHCS reserves the option to extend the term for up 
to eighteen additional months at the same rate and/or to add additional funds up to the 
maximum California Multiple Award Scheduled (CMAS) threshold.  All offers must be signed by 
an authorized officer of the company or firm who has legal and binding authority.  By submitting 
an offer, your firm agrees to the terms and conditions stated in this Request for Offer (RFO) and 
in accordance with your authorized Leveraged Procurement Agreement (i.e. CMAS contract). 
 
Offers are due by 3:00 p.m., Friday, December 26, 2013.  Responses and any required copies 
must be submitted by electronic mail and clearly labeled to the department contact noted below. 
 

Department Contact: 
CCHCS – IT Acquisitions 

BJ Singh 
(916) 691-5783 

bj.singh@cdcr.ca.gov 
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EXHIBIT A (STATEMENT OF WORK): 
Modify Contractor Roles and Responsibilities, Item 4 (Quarterly Reports), Specific 
Deliverables and Period of Performance. 

 
C. CONTRACTOR ROLES AND RESPONSIBILITIES 

With prior approval from the EHRS Project Director(s), and/or designee, Contractor shall 
perform all of the following tasks and deliverables: 
 
4. Quarterly Report; 

• Contractor(s) shall submit a Quarterly Report detailing project status and health 
including, but not limited to: cost, schedule, risks, issues, process deficiencies, and 
lessons learned;  

• The Quarterly Report must include, at a minimum, an assessment of technical risks 
that may prevent project success or negatively impact the project schedule; and 

•  Each report must address: 

• An assessment and recommended improvement(s), as needed, to ensure 
continuous executive stakeholder buy-in, participation, support and commitment; 
 

• Measures  to ensure open pathways of communications exist among all technical 
and IT stakeholders, specifically Headquarters and institution IT management 
and staff; and 
 

• An update of all approved changes that impact EHRS project objectives, 
requirements, cost, resources or schedule. 

Specific Deliverable(s) 

1. First (1st) quarter 2014 Report (due April 14, 2014); 

2. Second (2nd) quarter 2014 Report (due July 14, 2014); 

3. Third (3rd) quarter 2014 Report (due October 13, 2014); 

4. Fourth (4th) quarter 2014 Report (due January 12, 2015); 

5. First (1st) quarter 2015 Report (due April 13, 2015); 

6. Second (2nd)  quarter 2015 Report (due July 13 June 30, 2015);  

7. Third (3rd) quarter 2015 Report (due October 14, 2015); 

8. Fourth (4th) quarter 2015 Report (due January 12, 2016); 

9. First (1st) quarter 2016 Report (due April 14, 2016); 

10. Second (2nd) quarter 2016 Report (due July 14, 2016); 

11. Third (3rd) quarter 2016 Report (due October 13, 2016); 

12. Fourth (4th) quarter 2016 Report (due January 12, 2017). 

 

I. PERIOD OF PERFORMANCE 
The anticipated term of the ensuing Agreement will be January 13, 2014, through January 
12, 2017 June 30, 2015. CCHCS reserves the option to extend the term for up to eighteen 
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(18) additional months at the same rate and/or to add additional funds up to the maximum 
California Multiple Award Scheduled (CMAS) threshold.   

  
ATTACHMENT B (RATE SHEET): 
Modify Deliverable 4, Quarterly Reports  

 
Contractor hereby agrees to provide all labor and transportation necessary to perform services 
in accordance with the Statement of Work and the Terms and Conditions of the ensuing 
Agreement.  
 
Upon completion of tasks to the satisfaction of CCHCS, Contractor services shall be billed and 
reimbursed on a deliverable basis (i.e., fixed-cost), unless otherwise specified. 
 
DELIVERABLE COST 
1. Requirements and Design Management 

 1.1 Monthly written report $ 
Deliverable 1 Total  $ 

2. Technical Project Management Template 

 2.1 Monthly updates of the Technical Project Management Template  $ 
Deliverable 2 Total  $ 

3. Status Reporting 

 3.1 Written monthly report  $ 
Deliverable 3 Total  $ 

4. Quarterly Reports 

 4.1 First (1st) quarter 2014 Report (due April 14, 2014)  $ 

 4.2 Second (2nd) quarter 2014 Report (due July 14, 2014)  $ 

 4.3 Third (3rd) quarter 2014 Report (due October 13, 2014) $ 

 4.4 Fourth (4th) quarter 2014 Report (due January 12, 2015) $ 

 4.5 First (1st) quarter 2015 Report (due April 13, 2015) $ 

 4.6 Second (2nd)  quarter 2015 Report (due July 13June 30, 2015); $ 

 4.7 Third (3rd) quarter 2015 Report (due October 14, 2015) $ 

 4.8 Fourth (4th) quarter 2015 Report (due January 12, 2016);  $ 

 4.9 First (1st) quarter 2016 Report (due April 14, 2016); $ 

 4.10 Second (2nd) quarter 2016 Report (due July 14, 2016); $ 

 4.11 Third (3rd) quarter 2016 Report (due October 13, 2016);  
 4.12 Fourth (4th) quarter 2016 Report (due January 12, 2017).  
  Deliverable 4 Total $ 
5. Final Report  
 5.1 Final Report  

Deliverable 5 Total  $ 
6. Administrative Tasks  
 6.1 Administrative Tasks  

Deliverable 6 Total  $ 
TOTAL AGREEMENT $ 
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