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URS-BLL JOINT VENTURE
ON BEHALF OF THE
CALIFORNIA PRISON HEALTH CARE RECEIVERSHIP

CORPORATION

OFFICE OF THE RECEIVER

REQUEST FOR QUALIFICATIONS
FOR
SECURITY EQUIPMENT & SYSTEMS CONSULTING SERVICES - 08RFQO036

AUGUST 29, 2008

QUALIFICATIONS DUE: 2:00 PM PST, SEPTEMBER 30, 2008

SUBMISSION PACKAGES SHOULD BE ADDRESSED TO:
Lyndee Berg, Contracts & Procurement Manager
2400 DEL PASO ROAD, SUITE 255
Sacramento, CA 95834
P: (916) 779-6414
F: (916) 779-6470
Email: lyndee.berg@ursblljv.com
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l. REQUEST

On behalf of the Receiver of the California Department of Corrections and Rehabilitation’s
("CDCR") prison medical system, the URS/BLL Joint Venture (“URS/BLL") is seeking
statements of qualifications from qualified firm(s) to provide security equipment consulting
services (the "Services") for one (1) to seven (7) new prison healthcare facilities on existing
state prison sites. The Services shall be coordinated with, and in support of, the planning,
programming, design and construction of the facilities. Additionally, it is anticipated the Security
Equipment & Systems Consultant (“Consultant”) shall integrate with the CPR and URS/BLL
Transition, Activation and Operations (TAO) staff as a subject matter expert (SME) for these
facilities.

URS/BLL Joint Venture (“URS/BLL") is providing program management on the above project on
behalf of California Prison Health Care Receivership Corporation ("CPR"), which provides staff
and infrastructure to support the work of the Receiver. Currently, URS/BLL is developing the
planning, programming, pre-design and implementation of facilities for up to 10,000 new
medical and mental health beds for correctional patients currently housed in state prisons.
Ultimately, URS/BLL will be responsible for the management of the delivery (design and
construction) for the entire program. URS/BLL anticipates that this program will utilize Integrated
Project Delivery (“IPD") to deliver the facilities (see
http://www.leanconstruction.org/readings.htm#PRIMER and http://www.aia.org/ipdg for
background information on Integrated Project Delivery).

URS/BLL and CPR are seeking firm(s) to provide security equipment and systems consulting
services, including the necessary personnel, equipment, and material to perform and
accomplish the Services during all phases of design, planning, construction, activation,
operations and project closeout.

Il. BACKGROUND

As a result of the State of California’s ongoing failure to provide medical care to prison patients
at constitutionally acceptable levels, the United States District Court for the Northern District of
California has established a Receivership to assume the executive management of the
California prison medical system and raise the level of care up to constitutional standards. On
February 14, 2006, the Court appointed a Receiver granting, among other powers, the authority
to exercise all powers vested by law in the Secretary of the CDCR as they relate to the
administration, control, management, operation, and financing of the California prison medical
health care system.

The Court’s actions stem from the case of Plata v. Schwarzenegger -- a class action law suit
brought on behalf of the CDCR’s adult inmates. Applicants should refer to the Court’s October
3, 2005 “Findings of Fact and Conclusions of Law Re Appointment of Receiver” and the Court’s
February 14, 2006 “Order Appointing Receiver” for further information regarding the conditions
underlying the Receivership and the powers and responsibilities of the Receiver. These and
other relevant documents can be found on CPR’s website at: http://www.cphcs.ca.gov.

CPR is conducting an intensive "Preliminary Design and Validation Phase" or "Co-Opetition", in
which three Integrated Project Delivery teams are competing and collaborating in the design of
prototype facilities adaptable for the various sites in the 10,000 bed program. Following the Co-
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Opetition, CPR will select the IPD teams to design and construct individual facilities as sites are
available for construction.
[l ANTICIPATED SCOPE OF SERVICES
A. General Scope of Services
Qualified firms will provide the necessary personnel, equipment and materials to perform and
accomplish the Services during all phases of design, planning, and closeout. All consulting

work and equipment specified and installed must comply with federal, state and local codes and
licensing requirements.

The scope of services generally covers providing services for the CPR Program to
design/engineer, and, where required, procure and/or install all Physical Security (doors,
frames, security hardware, duct security grilles, security glazing, etc.; Electronic Security (low
voltage security electronic systems), Lethal Electrified Fence and Movable & Loose Security
Equipment (metal detectors, x-ray equipment, etc.) and Security Equipment for staff daily use

(radios, handcuffs, etc.) (the foregoing, collectively, "Security Equipment") necessary to open
and operate the new California Health Care Facilities (‘CHCF”) at seven sites.

B. Specific Scope of Services

The Consultant will act as a resource to the URS/BLL Team and the IPD Teams during the Co-
opetition Phase. Additionally, it is anticipated this Consultant will integrate with the TAO staff as
a SME for these facilities as part of the Services. The following is the anticipated scope of
services, without limitation:

o Criteria Design for Security Equipment (based upon the Integrated Security Plan
(ISP) ©, prepared by a URS/BLL sub-consultant Robert Glass & Associates, Inc.)

¢ Coordination with Integrated Project Delivery (IPD) teams during the Co-
Opetition and Systems Confirmation phases

o Detailed Design Drawings for Security Equipment

e Implementation Documents for Security Equipment

¢ Agency Review and Buyout phase services for Security Equipment

e Construction Administration for Security Equipment procurement and installation
e Coordination and integration with the TAO staff as required

e Activation and Move-in services for Security Equipment

¢ Close Out services for Security Equipment installation

e The Consultant will coordinate their services with CPR’s Core Planning Team,

URS/BLL Facilities Group staff, TAO staff, State procurement staff and the
selected design builders for each of the seven anticipated facilities to be
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designed and constructed under this 10,000 bed program (phases two and three
will engage and integrate TAO).

The Consultant’s work will primarily be divided into the following phases:

o Phase One — Assist during the Co-Opetition and Systems Confirmation phases to
develop security conceptual designs, security budgets, and coordinate construction
issues with the IPD teams, utilizing the ISP document as their basis for design.

Projected Schedule:
All Sites — 10/20/2008 — 3/30/2009

¢ Phase Two — Engage and integrate with TAO and other teams as required to plan,
specify, coordinate and provide in-service training for all installed and loose security
equipment for the CHCF, which also includes procuring, receiving, applying asset tags,
and managing installation of designated equipment, as it relates to the Services.

Projected Schedule:

Site 1 10/1/2009 - 3/30/2011
Site 2 1/1/2010 - 6/30/2011
Site 3 4/1/2010 - 9/30/2011
Site 4 9/1/2010 - 3/31/2012

Site 5 3/1/2011 - 9/30/2012
Site 6 10/1/2011 - 2/28/2013
Site 7 3/1/2012 - 9/30/2013

e Phase Three — Work with TAO, CPR'’s Core Planning Team, URS/BLL Facilities Group
staff, and the IPD teams as required to specify, procure, coordinate, receive and
manage the consumables for each facility, as it relates to the Services.

Projected Schedule:

Site 1 4/1/2011 - 7/31/2011
Site 2 7/1/2011 - 10/1/2011
Site 3 10/1/2011 - 1/31/2012
Site 4 4/1/2012 - 6/30/2012
Site 5 10/1/2012 -  1/31/2013
Site 6 3/1/2013 - 6/30/2013
Site 7 10/1/2013 - 12/31/2013

A draft and/or final equipment list will be required of the Consultant at each of the above phases
of project development. The Consultant will need to analyze the Security Equipment
requirements of the facilities and recommend how best (in terms of cost & quality) to furnish and
install certain categories of Security Equipment.
The Security Equipment will need to be organized along these parameters:

e Owner Furnished, Owner Installed (OFOI)

e Owner Furnished, Contractor Installed (OFCI)
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e Contractor Furnished, Contractor Installed (CFCI)
e Start Up or Expense Items

Equipment lists will be formatted to be compatible with the Facility Program Statement (FPS)
space listing, ISP and subsequent design documents, and will include: list prices, anticipated
discount prices, anticipated taxes (if any as CPR is a non-profit entity), and the total anticipated
costs, per facility and function ( as defined by the facility space listing). The Consultant will
provide support to the CPR, URS/BLL, and IPD teams selected for participation in this program
and others as needed.

C. Timing and Schedule

Time is of the essence. It is anticipated that upon selection of the firm(s) and negotiation of
contract scope of work and fees, work will commence October 2008 and continuing until
program completion (anticipated to be 2013).

V. DELIVERABLES

The deliverables required will be stipulated in conjunction with the approved work plan and
associated staffing plans and schedules in a Work Order attached to the awarded Agreement.

ALL DELIVERABLES CREATED BY THE CONTRACTOR UNDER THE AGREEMENT,
WHETHER OR NOT IDENTIFIED AS CONTRACTUAL DELIVERABLES, WILL BE THE
PROPERTY OF THE RECEIVER.

V. SELECTION AND CONTRACTING PROCESS

An evaluation committee (the “Committee”) will review the submitted qualifications in
accordance with submittal requirements and evaluation criteria set forth below and will identify a
short list of firms for further consideration. Upon acceptance of the short list, URS/BLL and/or
CPR may invite short-listed firms to make oral presentations to the Committee.

If URS/BLL and/or CPR elect to conduct oral interviews, the entire proposed key staff of any
short-listed teams must be available to participate in these interviews. The Committee will then
conduct a final evaluation, make a final determination and begin negotiations with one or more
of the firms that have submitted their qualifications and whose responses are most
advantageous to CPR.

URS/BLL and/or CPR reserve the right to seek clarification of information submitted in response
to this RFQ and/or request additional information during the evaluation process. URS/BLL
and/or CPR reserve the right to accept or reject any or all submissions when it is determined, in
the sole discretion of URS/BLL and/or CPR to be in the best interest of the Receiver.

URS/BLL and/or CPR intend to negotiate and enter into a services agreement (“the
Agreement”) with the selected respondent promptly upon selection. Prior to commencing the
Services, the selected respondent must sign the Agreement and provide proof of insurance.

URS/BLL and/or CPR reserve the right to assign the Agreement and all Services to be
performed by the Consultant under the Agreement and/or Work Orders, including those
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modified by change order or amendment, to any third party entity, including, but not limited to an
agency of the State of California at their sole discretion.

VI. EVALUATION CRITERIA
The Committee will review qualifications in accordance with the following criteria:

A. Respondent's proven experience, capabilities and resources, at both the corporate and
individual levels, in providing Security Equipment Consulting services to programs comparable
in size, scope of work, and urgency. (35 points)

B. Qualifications, availability and commitment of key staff. Respondents shall clearly identify the
key staff that will perform each of the above-described areas of scope, what role each is
anticipated to fulfill in connection with the Project, and what percentage of their time will be
devoted exclusively to this Project. (25 points)

C. Proven systems, management techniques, required expertise and resources designed to
facilitate timely and effective decision-making and stakeholder coordination. (20 points)

D. Completeness and comprehensiveness of response to this RFQ and compliance with the
submittal requirements. (10 points)

E. Quality of oral interviews including technical analysis and presentation (if requested by
URS/BLL and/or CPR). (10 points — but if oral interviews are not required, a 90 point
selection scale will be used)

F. Legal actions that might affect respondent’s ability to perform as contracted. (No points, but
adverse results may reduce a respondent's relative merit)

G. Absence of any relationship that could constitute a conflict of interest, or otherwise impede
the ability of the respondent to protect the interests of the Receiver. (No points, but an actual
or potential conflict of interest may reduce a respondent's relative merit)

VII. SUBMITTAL REQUIREMENTS

A. RFQ Schedule

RFQ Issued August 29, 2008
Deadline for questions regarding RFQ September 15, 2008
Responses to questions September 18, 2008
Qualifications due September 30, 2008
Notification for interviews (estimated) October 3, 2008
Interviews (estimated) October 7-8, 2008
Selection announced (estimated) October 14, 2008
Estimated project start date October 20, 2008
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B. Addenda

Any questions regarding the RFQ should be submitted to URS/BLL and/or CPR in writing.
URS/BLL and/or CPR will, at its discretion, respond to questions in an addendum. Any
necessary information not included in this RFQ that URS/BLL and/or CPR deem necessary and
relevant to responding to the RFQ will also be issued in an addendum. URS/BLL and/or CPR
make no guarantee that all questions submitted will be answered.

Addenda will be sent to all known applicants. If the respondent did not receive this RFQ directly
from URS/BLL and/or CPR, notify URS/BLL in writing of a request to receive any addenda by
September 15, 2008.

C. Format

Submission packages should be clear, concise, complete, well organized and demonstrate both
Respondent’s qualifications and its ability to follow instructions.

7 (seven) total copies of the entire submission package (“Submission Package”) should be
provided, with all materials bound together in a package of no more than fifty (50) 8-1/2" x 11"
single-sided pages. At least one (1) of the copies must contain original signatures and be
marked ORIGINAL, and one (1) unbound copy must be included for reproduction purposes. Do
not include marketing materials.

Pages must be numbered. We will not count, in the total, the graphic cover sheet, cover letter,
table of contents, blank section dividers (tabs), explanations about legal actions, and a
maximum of 12 resumes, which must be included in an appendix. The Submission Package
shall also be submitted in electronic (pdf) format on CD, organized in the same manner as the
printed submissions.

The Submission Package shall be placed in a sealed envelope with the submitting firm's name
on the outside of the envelope.

All respondents are requested to follow the order and format specified. Please tab each section
of the submittal to correspond to the numbers/headers shown below.

Respondents are advised to adhere to submittal requirements. Failure to comply with the
instructions of this RFQ may be cause for rejection of submittals.

URS/BLL and/or CPR reserve the right to waive any informalities in any submittal and/or to
reject any or all submittals. URS/BLL and/or CPR reserve the right to seek clarification of
information submitted in response to this RFQ during the evaluation and selection process. The
Committee may solicit relevant information concerning the firm’s record of past performance
from previous clients or consultants who have worked with the respondent.

D. Contents
The Submission Package must include the following items:
1. A cover letter signed by an officer of the firm submitting the Submission Package, or signed

by another person with authority to act on behalf of and bind the firm. The cover letter must
contain a commitment to provide the required Services described with the personnel specified in
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the submission. The letter should certify that the information contained in the Submission
Package is true and correct. Please also indicate the contact person(s) for the selection process
along with contact information, including contact email information.

2. Executive Summary: The Executive Summary must include a clear description of the primary
advantages of contracting with your organization. It should also include a brief explanation of
how the respondent satisfies the evaluation criteria, and a brief statement that demonstrates
respondent’s understanding of the desired Services.

3. Demonstration of the Respondent’s Qualifications: Please provide the following information:

(a) Your company’s name, business address and telephone numbers, including
headquarters and local offices.

(b) A brief description of your organization, including names of principals, number of
employees, longevity, client base, and areas of specialization and expertise.

(c) A description of your company’s prior experience related to correctional and
healthcare facilities.

(d) A description of your company’s prior experience in California.

(e) A description of your company’s specific areas of technical expertise as they relate to
this RFQ.

(f) Professional references: Describe previous work on no more than three (3) projects of
comparable scope and magnitude for which you provided similar types of services.
Provide complete reference information including project name, location, client, total
contract amount (and firm’s amount if different), principal-in-charge, day-to-day technical
project director/manager, key staff, date completed, client reference (name, current
position and phone number), and a brief narrative of project description for each project
identified and described above. Experience may not be considered if complete
reference data is not provided or if named client contact is unavailable or
unwilling to share required information.

(9) Qualifications of Technical Personnel: Submit current resumes for key personnel
committed to this project and a statement regarding their local availability. Specifically
describe previous related experience, its pertinence to this program, and provide
references including name, address and telephone number of a contact person who can
verify the information provided. Provide brief description of referenced project(s), as
well as any professional certifications, accreditation, special licensing or other
gualifications which qualifies the professional to perform in their designated area of
responsibility.

(h) Legal action: Respondent must provide a listing and a brief description of all material
legal actions or adverse events, together with any fines and penalties, for the past five
(5) years in which (i) respondent or any division, subsidiary or parent company of
respondent, or (ii) any member, partner, etc., of respondent if respondent is a business
entity other than a corporation, has been:

(1) A debtor in bankruptcy;
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(2) A defendant in a legal action alleging deficient performance under a services
contract or in violation of any statute related to professional standards or
performance;

(3) A respondent in an administrative action for deficient performance on a
project or in violation of a statute related to professional standards or
performance;

(4) A defendant in any criminal action;

(5) A principal of a performance or payment bond for which the surety has
provided performance or compensation to an obligee of the bond; or

(6) A defendant or respondent in a governmental inquiry or action regarding
accuracy of preparation of financial statements or disclosure documents.

(i) Default Termination: Disclose whether your company has defaulted in its performance
on a contract in the last five years, which has led to the termination of a contract.
Describe briefly the circumstances involved.

(j) Conflict of Interest: Identify any existing financial relationships with other parties that
may constitute a real or perceived conflict of interest.

(k) Proposed Rates: Provide a fee schedule for the specific individuals involved.
E. Modification or Withdrawal of Submission Package.
Prior to the submission due date, respondents may modify or withdraw their submitted
qualifications. Such modifications or withdrawals must be submitted to URS/BLL in writing. Any
modification must be clearly identified as such and must be submitted in the same manner as

the original (e.g., appropriate copies, paper size, etc.). No modifications or withdrawals will be
allowed after the submission due date.

F. Public Opening

There will be no public opening of responses to this RFQ. However, after a contract is awarded
all Submission Packages may be made available for public review. URS/BLL and CPR make no
guarantee that any or all of a Submission Package will be kept confidential, even if the
Submission Package is marked “confidential,” “proprietary,” etc.

G. General Rules

1. Only one Submission Package will be accepted from any one person, partnership,
corporation or other entity.

2. Submission Packages received after the deadline will not be considered.

3. This is an RFQ, not a work order. All costs associated with a response to this RFQ, or
negotiating a contract, shall be borne by the Respondent.
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4. URS/BLL and/or CPR'’s failure to address errors or omissions in the proposals shall
not constitute a waiver of any requirement for these Services.

H. Reservation of Rights
URS/BLL and/or CPR reserve the right to do the following at any time, at its discretion:
1. Reject any and all Submission Packages, or cancel this RFQ.

2. Waive or correct any minor or inadvertent defect, irregularity or technical error in any
Submission Package.

3. Request that certain or all candidates supplement or modify all, or certain aspects of
their respective Submission Packages, or other materials submitted.

4. Procure any services specified in this RFQ by other means.

5. Modify the requirements for services defined in this RFQ, or the required contents or
format of the Submission Packages prior to the due date.

6. Extend the deadlines specified in this RFQ, including the deadline for accepting
Submission Packages.

7. Negotiate with any or none of the respondents.

8. Terminate negotiations with a respondent without liability, and negotiate with other
respondents.

9. Award a contract to any respondent.

All technical inquiries with regard to this RFQ should be addressed to:

Bob Glass, Senior Planning Manager

Robert Glass & Associates (RGA), on behalf of URS/BLL Joint Venture
2400 Del Paso Road, Suite 255

Sacramento, CA 95834

P: (916) 779-6437

F: (916) 779-6470

Email: bob.glass@ursblljv.com
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